HUTTY
RESIDENTIAL PRE-CONSTRUCTION PLATFORM

BASIC ESTIMATE SUMMARY

Ref: **HT-2026-VERIFY-01**
Date: **01 Nov 2026**
Client: **Founder Inspection**

TOTAL ESTIMATED CONSTRUCTION BUDGET

₹55,58,154

Estimated for Hutty Verification Villa (Premium specification standards in Bangalore).

₹3,860 / sq.ft
Effective Built-Up Area Rate

PROJECT CONFIGURATION & SCOPE

PLOT DIMENSIONS & AREA
40' × 30' (1,200 sq.ft)
Road Width: 30 ft

GROSS BUILT-UP AREA (BUA)
1,440 sq.ft
Footprint: 720 sq.ft / floor

FLOORS & HOUSE TYPE
Duplex (G+1)
Mode: Quick Estimate (Sample Assumptions)

SPECIFICATION STANDARDS
PREMIUM
Catalog: HUTTY-RM-2026.1 (Verified Baseline)

CONFIGURED SPACES & ROOM SCHEDULE
3 Beds • 3 Baths • 1 Living • 1 Kitchen • 2 Balcony • 1 Pooja
Derived from standard 3BHK residential sample home assumptions.

HIGH-LEVEL COST DISTRIBUTION

COST COMPONENT	SCOPE DESCRIPTION	ESTIMATED AMOUNT
1. Direct Construction Materials	Cement, steel rebar, sand, aggregates & masonry	**₹22,57,097**
2. Direct Trade Labour	Civil RCC framing, masonry, bar bending & plastering	**₹8,23,168**
3. Installed Fixtures & Finishes	Doors, windows, tiles, electrical wiring & plumbing	**₹7,55,590**
4. Commercial Reserves & Overheads	Site preliminaries, supervision & statutory margin	**₹17,22,299**
TOTAL ESTIMATED PROJECT COST	**ALL INCLUSIVE EARLY ESTIMATE**	**₹55,58,154**

REPORT DELIVERABLES NOTICE

This Basic Estimate PDF provides an executive planning summary of your preliminary project scope. It intentionally excludes item-by-item trade bills of quantities (BOQ), granular material takeoff schedules (steel tonnage, cement bag counts, sand volumes), and contractor quote audits, which are provided exclusively in the Hutty Detailed BOQ report (₹499).

IMPORTANT ESTIMATE NOTE

This is an early estimate to help you plan. Final costs and quantities may change after the site, drawings and material choices are checked.

Estimated prices can change by location, material choices, house design, and site conditions. All rates shown are baseline estimates for residential planning and do not constitute a final binding contractor quotation or bank disbursement schedule.